OFFICE OF THE EXECUTIVE ENGINEER, BELGAUM DIVISION, BELGAUM.

Dated 16th August 1965.

No. A-32/DB/12/7915. Sealed tenders in item rate form superscribed with the name of the work are invited from the contractors registered in appropriate class of Mysore P. W. D. for the following works and will be received by the Executive Engineers Belgaum Divisicn, Belgaum up to 4 P.M. (S. T.) on 1st October 1965 It will be opened on the same day, if possible. Blank tender forms will be issued by the Executive Ergineer, during office hours on all working days from 20th September 1965 to 28th September 1965, (4 P M.) on payment of the cost showing in Col. No. 7. Further particulars can be obtained from the Office of the Executive Engineer.

S. No.	Name of work.	Estimated cost.	E. M. D. at 2½ percent	Security Deposit.	Time limit in months exeluding monsoon.	Cost of tender form not refundable.
1	2	3	4	5	6	7
		Rs.	Rs.			Rs.
	Construction of a Bridge.—					
1	(a) Constructing a bridge across Malaprabha River near Shankarpeth on Khanapur-Janboti Road (M.D.R.) Mile No. 6/3 (Bridge Proper).	2,30,150	5,754	At 5 per cent from each bill	24(twenty-four months).	25
2	Constructing a submerrible Bridge across Devalatti Nalla on Khanapur-Bagewadi Road, (M.D R.) Mile No. 5/1 & 2. (Bridge & Approach).	90,165	2,254	do	18 (eighteen months).	20
	Construction of Irrigation Tank—					
3	Constructing an irrigation tank at Hunshikatti Taluka Bailhongal (Dam, Outlets & Waste Weirs).	1,37,098	3,427	do	do	25

1 The currency period of any tender will not remain more than 2 months from the date of opening of tender.

2 Right to reject any or all tenders without assigning reasons is reserved by the competent authority.

3 Tenders should be accompanied by the prescribed E.M.D. in the form of treasury challan only from any Branch of Mysore Government Treasury under the "Revenue Deposit" Post Office cash certificates, National Savings Certificates will be accepted in lieu of cash deposits towards E. M. D. provided they are pledged in favour of the Executive Engineer, Belgaum Division.

No cash, F.D.R. or cheque will be accepted.

4 Time limit given from the above work in Col. No. 6 is exclusive of monsoon i.e., from 15th June to 15th September.

5 The tender for the above work shall not be witnessed by a contractor or contractors who himself/themselves has/ have tendered or who may and have for the same work. Failure to observe these condition would render tenders of the contractors tendering as witness the tender liable to summary rejection.

6 The contractors are advised to get the tender forms issued in person by hand delivery, if any, contractor desires to get the tender forms by post them they are advised to apply well before time, so as to enable this office to issue the forms through the post which will be required some time

7 If there is any delay in the transmission either by this Department or the postal department, this department is not responcible for the same. No complaints regarding non receipt or lack of despatch of tender forms will be entertained and such complaints will be summarily rejected.

8 Royalty will be levied on the materials removed by the contractors from the Government lands etc., as per rule in force.

1133 S. M. PATIL, *Executive Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER, P.W.D. SHIMOGA DIVISION, SHIMOGA.

Tender Notification for Extention of Time.

Dated 18th August 1965.

In modification of *Mysore Gazette* Notification, dated 22nd July 1965 page 1078, Part VI inviting tenders for Construction of Milk Supply Scheme at Bhadravathi at 1 and 2/165 mile of Bangalore-Honnawar Road, Shimoga District and fixing the last date for receipt of tenders up to 4 P M on 27th July 1965 etc. The Registered contractors of P. W D. are hereby informed that the last date for receipt of tenders is extended up to 4 P.M. on 4th September, 1965. The other detailed conditions remain the same. The tender Schedule will be issued up to 5 P.M. on 3rd September 1965.

Name of work —Construction of Milk Supply Scheme at Bhadravathi at 1st and 2/165th mile of Bangalore-Honnavar Road, Shimoga District.

Amount of Estimate for the work portion in Rs.—3,56,070

E.M.D.—Rs. 8,902.

Monthly progress.—12,000

Period of completion.—One year and nine months.

Class of Contractor.—Class II and above.

J. V. NARAYANA, *Ex.Engr.*